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QUESTIONS for RFQ No. SRP380-13-Q-0360
Repair of Roof at the Cottage, US Embassy Baguio

The following questions were submitted after the conference. The corresponding replies are hereby
provided:

1. Q: Can Contractors request for DUNS Number?

A: The Contractor should have a DUNS number prior to registration to the System for Award
Management (SAM) (http://www.sam.gov). Please refer to Section H — Clauses, FAR 52.204-7 on
page 12. Upon request, the Contracting Officer will make the full text available. Also, the full text
of a clause may be accessed electronically at this/these address(es):
http://acquisition.gov/far/index.html or http://farsite.hill.af.mil/search.htm

2. Q: Will there be a notice given to the contract awardee before the Notice to Proceed is issued?

A:  The US Government will issue a Notice of Award for information purposes followed by a Notice
to Proceed in accordance with Section E - DELIVERIES OR PERFORMANCE, Notice to Proceed on page
6 of the solicitation
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used by the Government. The Contractor shall submit a schedule, which sequences work so as to
minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of dimensions (English or
metric) shown shall be consistent with that used in the contract. No extension of time shall be allowed
due to delay by the Government in approving such deliverables if the Contractor has failed to act
promptly and responsively in submitting its deliverables. The contractor shall identify each deliverable as
required by the contract.

(e) Acceptance of Schedule: When the Government has accepted any time schedule; it shall
be binding upon the Contractor. The completion date is fixed and may be extended only by a written
contract modification signed by the Contracting Officer. Acceptance or approval of any schedule or
revision thereof by the Government shall not:

(1) Extend the completion date or obligate the Government to do so,
(2) Constitute acceptance or approval of any delay, or
(3) Excuse the Contractor from or relieve the Contractor of its obligation to maintain

the progress of the work and achieve final completion by the established
completion date.

Notice Of Delay - If the Contractor receives a notice of any change in the work, or if any other conditions
arise which are likely to cause or are actually causing delays which the Contractor believes may result in
late completion of the project, the Contractor shall notify the Contracting Officer. The Contractor's notice
shall state the effect, if any, of such change or other conditions upon the approved schedule, and shall
state in what respects, if any, the relevant schedule or the completion date should be revised. The
Contractor shall give such notice promptly, not more than ten (10) days after the first event giving rise to
the delay or prospective delay. Only the Contracting Officer may make revisions to the approved time
schedule.

Notice to Proceed

(a) After receiving and accepting any bonds or evidence of insurance, the Contracting Officer
will provide the Contractor a Notice to Proceed. The Contractor must then prosecute the work,
commencing and completing performance not later than the time period established in the contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed before
receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to Proceed by the
Government before receipt of the required bonds or insurance certificates or policies shall not be a waiver
of the requirement to furnish these documents.

Working Hours - All work shall be performed during 7:30AM to 4:30PM, Monday thru Saturday
excluding American and Philippine Holidays. Other hours, if requested by the Contractor, may be
approved by the Contracting Officer's Representative (COR). The Contractor shall give 24 hours in
advance to COR who will consider any deviation from the hours identified above. Changes in work hours,
initiated by the Contractor, will not be a cause for a price increase.

SRP380-13-Q-0360
Repair of Roof at Cottage, US Embassy, Baguio
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PROJECT:

SITE:

Repair of Cottage Roof

American Embassy Compound, Camp John Hay, Baguio City
Property No. 5037

SCOPE OF WORK

PART

11

1 - GENERAL

GENERAL DESCRIPTION: The contractor shall furnish all required personnel, tools of trade,
equipment, materials, transportation, delivery and a foreman who will stay at the job site
every work day throughout the progress of the project in connection with the Repair of
Cottage Roof at US Embassy Baguio Compound Camp John Hay Baguio City, in compliance
with the set of drawings and technical provisions contained herein.

1311
a)

b)

)

b)

)

Preparatory Works

All existing metal roofing panel and rotten wooden T&G purlin shall be
removed/replaced.

Removal of existing metal roofing system shall be done carefully to avoid damaging
other existing structures that will be retained.

Affected existing electrical conduit runs and other utilities shall be temporarily braced
in place.

Replace water damaged and rotten wooden purlins, wood trusses, roof eaves and
roof vent.  All lumbers to be used shall be termite treated hard wood, apitong or
approved equivalent.

Replace all ceiling of roof eaves around the house with ¥"-thick marine plywood.

Roofing Panels

Roof panel shall be Philmetal Klip-Lok pre-painted steel ribbed typed long span or
COR approved equivalent. Gauge No. 24 or 0.50mm thick, with factory hot dipped
zinc coating at nominal coating of 380gm/m2, oven baked paint finish of epoxy
primer and polyester paint, total dry paint. Color of roof and other metal accessories
shall be "Baguio Green” or as approved by COR.

New gutters, ridge rolls and flashings shall be the same materials as Klip-Lok long
panel. Flashings and ridge rolls shall be gauge no. 24 or 0.50mm thick and installed
closely fitted into the roof panels. Gutters shall be gauge no. 24 or 0.50mm thick
whichever is thicker and installed properly sloped towards the downspouts inlets. To
conform with bottom dimension of new gutters, replace the existing gutter hangers
with same material.

New downspouts pipe shall be 3" diameter PVC pipe with thickness of 4.6mm or
schedule 40. Pipe shall be properly installed, sealed around joints and connected to
the new roof gutter at position located on drawings. New PVC downspouts shall be
applied with three (3) coats of quick dry enamel paint or approved equivalent.

New stainless strainer shall be properly installed and connected to the new roof
gutter.

SRP380-13-Q-0360
Repair of Roof at Cottage, US Embassy, Baguio
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1313
a)

Metal Finishes

General: Apply coating either before or after forming and fabricating panels, as
required for maximum coating performance capability. Protect coating either by
application of strippable film or by packing plastic film or other suitable materials
between panels in a manner to properly protect the finish. Furnish air-drying spray
finish in matching color for touch-up.

Color: A selected by COR from the manufacturer's standard colors.

Siliconized Polyester Coating: Factory applied baked-on coating consisting of epoxy
primer and silicone modified polyester enamel top coat, with dry film thickness of not
less than 0.2 mil for primer and 0.50 mil for topcoat.

12 EXECUTION

121
a)

9
d)

e)

Removal of Existing Roof Panels

Contractor shall erect scaffolds on the south side of the building for access to and
from the main roof. Use steel scaffolds. All areas that will be affected by removal and
installation works shall be well covered and protected.

Contractor shall fence off with temporary barriers or yellow caution tapes below the
work area to save personnel and visitors of the building and other persons from
harm.

The old roofing materials shall be removed carefully section by section, brought
down and stored at the designated disposal area.

Salvage and old materials removed shall belong to the Contractor and removed from
the job-site daily by the Contractor.

Domestic rubbish containers on the premises shall not be utilized by the Contractor
for storage or disposal of construction rubbish.

Extend all the vents penetrated to the roof with a goose neck using the same
PVC materials as the existing.

Replacement of all downspout with 3" PVC pipe. Gutter should accommodate
the 3” diameter downspout.

Vent diffuser shall be the same arrangement as the existing.

All work areas must be cleaned by end of work day.

The roof must be closed at the finish of each day. Provide tarpaulin cover on the
termination of old and new roof panels and edge flashings. No exception.

Replacement of Wood and Lumber

. All rotten and termite damaged purlins and wood truss are to be replaced with the

same size of lumber. USG to provide materials for wood truss and purlins found
deteriorated.

. All lumber to be installed shall be treated with anti-termite solutions.
. All roof eaves ceiling and fascia board shall be replaced with the hardiflex fiber

cement board or approved equivalent. Ceiling thickness is 1/4” and fascia
board materials is 5/8" thick.

. All new and existing roof eaves shall be painted to match existing color or approved

by the COR.

SRP380-13-Q-0360
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13

14

1:5:

123  Roof Panel Installation

a) General: Comply with manufacturer's instructions and recommendations for
installation, as applicable to project conditions and supporting substrates. Anchor
panels and other components of the work securely in place, with provisions for
thermal and structural movement. Contractor shall submit sheet installation
procedure.

b) Field cutting of exterior panels by torch is not permitted.

C) Accessories: Install components required for a complete roof panel system, including
trim, copings, fascia, mullions, sills, corner units, ridge closure, clips, seams covers,
battens, flashings, gutters, louvers, sealants, gaskets, fillers, closure strips and similar
items.

d) Joint Sealers: Install gasket, joint fillers, and sealants where indicated and where
required for weatherproof performance of panel systems. Provide types of gaskets,
sealants, and fillers recommended by panel manufacturer.

e) Flash and seal roof panels at eave and rake with rubber, neoprene, or other closures
to exclude weather.

f) Cleaning and Protection: Remove temporary protective coverings and strippable
films (if any) as soon as each panel is installed. Upon completion of panel installation,
clean finished surfaces as recommended by panel manufacturer, and maintain in a
clean condition during construction.

PERSONNEL

131 The Contractor shall provide sufficient personnel possessing the skills and knowledge
to perform the work required of this project.

13.2 Immediately on commencement of work, the Contractor shall assign onsite a
knowledgeable English-speaking project supervisor who shall be responsible for the
overall management and coordination of this contract, receive instructions from the
COR, resolve problems and with authority to act for the Contractor.

QUALITY CONTROL

141  All work shall be done in favorable weather conditions or the work shall be suitably
protected from the weather.

142  All damages inflicted on the existing surrounding structures and property resulting
from the performance of this project must be repaired or restored to its original
condition at the Contractor's expense.

13.3 Liquidated damages of Php 8,655.40 shall be assessed for each day the work remains
incomplete beyond the work deadline.

13.1 The contractor shall guarantee workmanship for one (1) year determined from the

date of final acceptance.

General Liability (includes premises/operations, collapse hazard, products, completed
operations, contractual, independent contractors, board form property damage, personnel

injury)

1.5

Bodily Injury stated in Philippine Peso:
Per Occurrence Php100, 000.00
Cumulative Php100, 000.00

SRP380-13-Q-0360
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16

1.7

18

1:8

20

21

152 Property damage stated in Philippine Peso:
Per Occurrence Php100, 000.00
Cumulative Php100, 000.00

WORKING HOURS
161  Working hours shall be from 0730 hours to 1630 hours, from Monday thru Saturday.
16.2 Request for Sunday and holidays and after office hours of work shall be submitted
to the COR at least two (2) days in advance for the approval of the Security Office.

PROHIBITIONS

1.71  Smoking is strictly prohibited at the work site. A smoking area will be assigned.

1.7.2  Contractor's personnel are to use only proper toilet facilities. Urinating on walls,
plants, trees, grass and other areas is strictly prohibited. Violator shall be
permanently removed from the compound. Contractor shall provide commercial
portable toilet.

SECURITY
18.1 Contractor's personnel must stay within the working site and not wander around the
adjacent areas not covered under this scope of work.

18.2  Contractor's workers are prohibited to stay inside the work area after each day's work.

GOVERNMENT-FURNISHED MATERIALS, PROPERTY AND SERVICES

19.1  Electric power and water required for this project shall be supplied. The Contractor is
responsible for all connections and extensions to the work area.

191  The project shall be monitored and inspected by the COR and/or his assigned project
inspector upon whose approval the work will be accepted.

19.2  The COR shall designate the area where the contractor can build a temporary storage
and lockers space which shall be kept clean, orderly and secure at all times.
Contractor's personnel are not allowed to roam around the premises during work
hours or stay after each day's work.

1.9.3 Materials needed to repair wooden trusses and roof purlins found deteriorated
will be provided by the USG.

CONTRACTOR-FURNISHED MATERIALS / ITEMS MATERIALS

201  The contractor shall provide all labor, and supplies to perform the services required in
this contract.

20.2  The contractor shall put up temporary barriers or yellow caution tapes to keep away
people from work site.

203  The Contractor shall submit sample board of all materials for approval of the COR.
Materials and equipment incorporated in the work shall match the approved samples.

EQUIPMENT & TOOLS
211 The Contractor shall furnish all tools and special equipment to perform section 1.1.

212 All temporary connections to existing utility lines will be made by the Contractor. The
Contractor shall enforce strict utilities conservation practices.

SRP380-13-Q-0360
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2.2

2.3

24

SPECIFIC TASKS

211

212

The contractor guarantees to complete the work within TWENTY FIVE (25) working
days from the date of Notice to Proceed.

The Contractor shall and submit to the COR or GTM a “Daily Log Sheet”, completed
daily. Data to be reported includes data on workers by classification, the move-on
and move-off of construction equipment furnished by the prime and subcontractor
or furnished by the Government, and materials and equipment delivered to the site.

CLEANING TASKS

231

232

The contractor shall continuously, during the progress of the work, remove and
dispose of dirt and debris and keep work area clean, neat and orderly and in such
order as to prevent safety hazards. Debris shall be collected and removed from the
job-site daily.

Domestic rubbish containers on the premises shall not be utilized by the Contractor
for storage or disposal of construction rubbish

SAFETY

241
242

243

244

The project safety, in all respects, is the sole responsibility of the Contractor.

The Contractor shall comply with the U.S. OSHA (Occupational Safety and Health
Administration) and Local Safety and Health Requirements, and shall assume full
responsibility and liability for compliance with all other applicable standards and
regulations pertaining to accident prevention, life, health, and safety of personnel, as
well as preventing damage to materials, supplies, and equipment. The Contractor will
hold the Government and its agents harmless for any action, errors, or omission on
his part, his employees, or his subcontractors that result in iliness, injury or death.

The Contractor shall provide employees with and require the use of safety
equipment, personal protective equipment and device necessary for protection.

The Contractor is responsible for all injuries to his workers.
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